
 
RESULTS OF ICB No.CASA1000/TL/TW04/TAJ  

TENDER AND BID AWARD 
 

 

Package/Project Name - Package TW04 for Supply and Installation of 
Transmission Lines in Tajikistan associated with CASA 1000 Project 

 
Names and Countries of Bidders who submitted the Bids: 

 
Sl 

No Bids Submitted by Pre-qualified 
for TW04 

Submitted 
Bid 

1. M/s. Kalpataru Power Transmission Limited, 
Gandhinagar, India(KPTL) 

Yes Yes 

2. M/s. SA-RA Energy Construction Trade and 
Industry Inc, Ankara, Turkey(SA-RA) 

Yes No 

3. M/s. Tata Projects Limited, India (TATA) Yes Yes 

4. M/s. Dalekovod JSC, Zagreb, Croatia (Dalekovod) Yes Yes 

5. M/s. Mitas Energy and Metal Construction Inc., 
Turkey (MITAS) 

Yes No 

6. M/s. KEC International Limited, India (KEC) Yes Yes 

7. M/s. TBEA Co. Ltd., China (TBEA) Yes Yes 

8. M/s. “ASPMK-519” Limited Liability Partnership 
(ASPMK-519), Kazakhstan (APMSK) 

Yes Yes 

 TOTAL 8 6 

 
Bid prices as read out at bid opening (after discount) 
 

Sl. 
No. 

BIDDER QUOTED PRICE 

Bid Currency Amount Eqv. USD 

1 KPTL, India USD 22,538,044.23 29,544,718.33 
TJS 61,184,380.25 

2 APSMK- 519, 
Kazakhstan 

USD 35,211,148.83 35,211,148.83 

3 DALEKOVOD, 
Croatia 

USD 35,604,932.90 35,604,932.90 

4 TATA, 
India 

USD 34,381,171.59 43,799,771.65 
TJS 82,246,041.33 

5 KEC, 
India 

USD 35,965,539.63 44,953,136.99 

TJS 78,482,396.44 

6 TBEA, China USD 60,832,551.50 60,832,551.50 

 
 
 



 
 

Names & evaluated prices of each bid evaluated 

Final Evaluated Bid Prices 

(All Figures in Eqv. US Dollar) 
Sl. 
No 

Bidder  CORRECTED PRICE  EVALUATED PRICE 

1. KPTL 29,544,722.23 29,544,722.23 
2. APSMK-519 35,211,495.47 35,211,495.47 
3. DALEKOVOD 35,599,926.20 35,599,926.20 
4. TATA 39,728,193.04 39,728,193.04 
5. KEC 44,952,913.71 44,952,913.71 
6. TBEA 60,832,551.50 60,832,551.50 

 

Name of the evaluated L1 Bidder: KPTL 

Whether evaluated L1 Bidder meets the QR: Yes 

Name of bidder whose bid was rejected- None 

Name of the winning bidder & Price- KPTL, India at USD 29,544,722.23 (US Dollar Twenty 
Nine Million Five Hundred Forty Four Thousand Seven Hundred Twenty Two point Twenty 
Three Only) 
 
Work schedule: 24 months from the Effective Date of Contract. 

 
Any bidder who wishes to ascertain the grounds, on which its bid was not selected, 
may request an explanation from CASA Secretariat. 
 
 
 
 
 
 
 
 
 
CASA-1000 Secretariat 

    November 15, 2018 
 


	(All Figures in Eqv. US Dollar)

