

RESULTS OF ICB No.CASA1000/TL/TW06 Lot 1

TENDER AND BID AWARD

Prior Review - YES

Package/Project Name- TW06 Lot 1 (for Transmission Lines and associated Bay Extensions in Tajikistan) associated with CASA 1000 Project

Names and Countries of Bidders who submitted the Bids:

| SI No | Bids Submitted by | For Lot-1 |
|--------------|---|------------------|
| 1. | M/s. "ASPMK-519" Limited Liability Partnership, Kazakhstan (ASPMK-519) | Yes |
| 2. | M/s. China Energy Engineering Corporation Limited, China (CEEC) | Yes |
| 3. | M/s. Dalekovod JSC, Zagreb, Croatia (Dalekovod) | Yes |
| 4. | M/s. Kalpataru Power Transmission Limited, Gandhinagar, India (KPTL) | Yes |
| 5. | M/s. KEC International Limited, Mumbai, India (KEC) | Yes |
| 6. | M/s. L&T Limited, India (L&T) | Yes |
| 7. | M/s. Mitas Energy and Metal Construction Inc., Turkey (MITAS) | Yes |
| 8. | M/s. Sinohydro Corporation Limited, China (SINOHYDRO) | Yes |
| 9. | M/s. Tata Projects Limited, India (TATA) | Yes |
| 10. | M/s. TBEA Co. Ltd., China (TBEA) | Yes |
| 11. | M/s. Transrail Lighting Limited, India (TRANSRAIL) | Yes |
| 12. | M/s. Xian Electric Engineering Co. Ltd, P.R. China (XIAN) | Yes |
| | TOTAL | 12 |

Bid prices as read out at bid opening (after discount)

| SI. No | BIDDER | QUOTED PRICE | | |
|---------------|------------------|---------------------|-------------------------------|-----------------|
| | | Bid Currency | Amount | Eqv. USD |
| 1 | CEEC | USD | 46,719,432.37 | 46,719,432.37 |
| 2 | KPTL | USD | 48,969,999.40 | 48,969,999.40 |
| 3 | MITAS | USD | 52,434,649.91 | 52,434,649.91 |
| 4 | ASPMK | USD | 52,550,082.03 | 52,550,082.03 |
| 5 | SINOHYDRO | USD | 54,126,772.00 | 54,126,772.00 |
| 6 | KEC | USD +EUR | 54,001,999.00 1,740,251.00 | 56,047,118.03 |
| 7 | TRANSRAIL | USD | 57,397,122.36 | 57,397,122.36 |
| 8 | TATA | USD | 60,032,560.55 | 60,032,560.55 |
| 9 | DALEKOVOD | USD + EUR | 54,018,521.73 6,968,399.94 | 62,207,689.45 |

| Sl. No | BIDDER | QUOTED PRICE | | |
|--------|--------|----------------|---------------|---------------|
| | | Bid Currency | Amount | Eqv. USD |
| 10 | L&T | USD | 48,619,038.00 | 62,684,531.67 |
| | | + TJS (Tajik.) | 123,759,854.0 | |
| 11 | TBEA | USD | 78,678,950.00 | 78,678,950.00 |
| 12 | XIAN | USD | 79,109,564.40 | 79,109,564.40 |

Note : 1) MITAS has offered conditional discount of USD 904,800 with a condition that discount shall be applicable if Package TW05 (*Package for Construction of 125 km of 500 kV S/C HVAC T/Line from Intermediate Point to Kyrgyzstan-Tajikistan border in Kyrgystan for CASA Project under IsDB funding*) is awarded to them and identical Towers/Same vendors used for TW06. Hence the aforesaid discount shall be applicable only in case TW05 is awarded to MITAS.

2) Exchange rates published as on 23.11.2017 by Central Bank of Kazakhstan has been used to convert all bid prices expressed in various currencies into US Dollar. As per Exchange Rate sheet: 1 USD = 330.22 Kazakh. Tenge; 1 Euro = 388.07 Kazakh. Tenge; 1 Kyrgyz. SOM = 4.75 Kazakh. Tenge; 1 Tajik. SOM= 37.53 Kazakh. Tenge.

Names & evaluated prices of each bid evaluated

Final Evaluated Bid Prices

All figures in USD

| Sl. No. | Bidder | CORRECTED PRICE | EVALUATED PRICE |
|---------|-----------|-----------------|-----------------|
| 1. | CEEC | 46,655,877.57 | 46,793,720.57 |
| 2. | KPTL | 48,986,507.82 | 49,021,239.82 |
| 3. | MITAS | 52,434,649.95 | 52,441,408.95 |
| 4. | ASPMK | 52,615,912.66 | 53,136,333.66 |
| 5. | SINOHYDRO | 54,336,945.41 | 55,307,926.41 |
| 6. | KEC | 56,047,118.03 | 56,080,533.71 |
| 7. | TRANSRAIL | 57,396,722.36 | 57,843,602.36 |
| 8. | TATA | 60,032,560.55 | 60,627,866.55 |
| 9. | DALEKOVOD | 62,207,389.40 | 62,661,012.40 |
| 10. | L&T | 62,684,532.67 | 62,848,669.67 |
| 11. | TBEA | 78,683,234.00 | 78,882,620.00 |
| 12. | XIAN | 79,109,592.30 | 79,450,899.30 |

Name of the evaluated L1 Bidder: CEEC

Whether evaluated L1 Bidder meets the QR: No

Names of bidders whose bids were rejected-
CEEC

Reasons for rejection of bid-

Not meeting the specified Qualifying Requirement in regard to Technical Experience and MAAT (Financial Position requirement).

Since CEEC was not meeting QR criteria, the QR compliance of evaluated L2 Bidder i.e. KPTL was reviewed.

Whether KPTL meets the QR: Yes

Name of the winning bidder & Price- KPTL at USD 49,786,507.82 (*The said price includes provisional sum of USD 800,000*).

Work schedule: 24 months from the Effective Date of Contract.

Any bidder who wishes to ascertain the grounds, on which its bid was not selected, may request an explanation from IFC.

CASA-1000 Secretariat
August 24, 2018